



City of Brockton

Procurement Department

ROBERT F. SULLIVAN
MAYOR

MICHAEL C. MORRIS, MBA
CHIEF PROCUREMENT OFFICER

ADDENDUM #5

To: All Interested Parties

From: Michael Morris, Chief Procurement Officer

Subj: Addendum #5 to **BPA-RFQ23-ISLAND (CONSTRUCTION OF A CONCRETE ISLAND AT MAYOR BILL CARPENTER PARKING GARAGE)**

Date: September 20, 2023

Total Pages: 1

REVISION

Please see the following revision.

Change from:

RETURN/DEADLINE: (Wednesday) September 27, 2023 (No later than 4:30 P.M.)

Change to:

RETURN/DEADLINE: **(Wednesday) October 18, 2023** (No later than 4:30 P.M.)

**Please be informed that after a long-awaited delay, we have finally received the revised drawings from our engineer/consultant. We anticipate posting one (1) final addendum early next week which will include the revised drawings as well as answers to several questions.*

Any questions or concerns please feel free to contact me at procurement@cobma.us

"City of Champions"