



City of Brockton

Procurement Department

ROBERT F. SULLIVAN
MAYOR

MICHAEL C. MORRIS, MBA
CHIEF PROCUREMENT OFFICER

ADDENDUM #4

To: All Interested Parties

From: Michael Morris, Chief Procurement Officer

Subj: Addendum #4 to **BPA-RFQ23-ISLAND (CONSTRUCTION OF A CONCRETE ISLAND AT MAYOR BILL CARPENTER PARKING GARAGE)**

Date: September 1, 2023

Total Pages: 1

REVISION

Due to the fact that we have not received revised drawings for the Mayor Bill Carpenter Garage, the Quote deadline shall be extended. We apologize for any inconvenience. Please see below

Change from:

RETURN/DEADLINE: (Wednesday) September 6, 2023 (No later than 4:30 P.M.)

Change to:

RETURN/DEADLINE: **(Wednesday) September 27, 2023** (No later than 4:30 P.M.)

Any questions or concerns please feel free to contact me at procurement@cobma.us

"City of Champions"